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SECTION: INVITATION TO TENDER

The Company invites sealed tenders from eligible candidates for the “Tender For Construction of a
Perimeter Fence at the Olkaria Resettlement Village and Cultural Centre” whose specifications are
detailed in the Tender Document.

Interested eligible candidates may obtain further information from and inspect the Tender Documents
during official working hours starting at the date of advert at the office of:

Supply Chain Director
Tel: (254) (020) 3666000

Email: tenders@kengen.co.ke; jwere@kemgen.co.ke

Where the tender document may be collected upon payment of a non-refundable fee of KShs.1, 000.00
paid in cash or through a bankers cheque at any KenGen finance office. The document can also be

viewed and downloaded from the website www.kengen.co.ke and www.suppliers.treasury.go.ke.

Bidders who download the tender document from the website are advised to forward their

particulars to facilitate any subsequent tender clarifications and addendaDownloaded

documents are free of charge.

Bidders are advised from time to time to be checking the website for any uploaded further information
on this tender.
Tenders MUST be accompanied by duly filled, signed and stamped tender securing
declaration. Envelope contain the bid documerst must be correctly labelled aS8TENDER
FOR CONSTRUCTION OF A PERIMETER FENCE AT OLKARIARESETTLEMENT
VILLAGE AND CULTURAL CENTRE

”” and addressed to:

Company Secretary &Legal Affairs Director
Kenya Electricity Generating Company Limited
10" Floor, Pension Plaza
Kolobot Road, Parklands
P O Box 47936 00100
NAIROBI, KENYA

On or before: 28" February 2017 at10.00Am

There shall be a mandatory site visit on 14" February 2017and alternative date on21stFebruary
2017 for those who will have missed the first date.

On both days bidders are informed that the meeting point will be at Geothermal Plaza Project office
at 10.00ambefore heading to the respective sites and pre-bid conference held thereafter on the same
day.

Tenders will be opened on 28" February 2017 at10.30Am in the presence of the candidates’
representatives who choose to attend at Stima Plaza |11, Executive Committee Room, 7" Floor. The
company reserves the right to vary the quantities.

SUPPLY CHAIN DIRECTOR
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SECTION 1l

INSTRUCTIONS TO TENDERERS

General

The Employer as defined in the Appendix to Conditions of Contract invites tenders

for Works Contract as described in the tender documents. The successful Tenderer

will be expected to complete the Works by the Intended Completion Date specified in

the said Appendix.

Tenderers shall include the following information and documents with their tenders,

unless otherwise stated:

@ Copies of certificates of registration, and principal place of business;

(b) total monetary value of construction work performed for each of the last five
years;

(©) Experience in works of a similar nature and size for each of the last five years,
and clients who may be contacted for further information on these contracts;

(d) Major items of construction equipment owned;

(e qualifications and experience of key site management and technical personnel
proposed for the Contract;

()] Reports on the financial standing of the Tenderer, such as profit and loss
statements and auditor’s reports for the last five years;

(0) Authority to seek references from the Tenderer’s bankers.

The Tenderer shall bear all costs associated with the preparation and submission of

his tender, and the Employer will in no case be responsible or liable for those costs.

The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to visit and

examine the Site of the Works and its surroundings, and obtain all information that

may be necessary for preparing the tender and entering into a contract for construction

of the Works. The costs of visiting the Site shall be at the Tenderer’s own expense.

The procurement entity’s employees, committee members, board members and their

relative (spouse and children) are not eligible to participate in the tender.

The price to be charged for the tender document shall not exceed Kshs.5,000/=

The procuring entity shall allow the tenderer to review the tender document free of

charge before purchase.

Tender Documernts

2.1

I Construction of a Perimeter Fence at the Olkaria RAP Village

The complete set of tender documents comprises the documents listed here below

and any addenda issued in accordance with clause 2.4 here below:-

@ These instructions to Tenderers

(b) Form of Tender

(©) Conditions of Contract and Appendix to Conditions of Contract

(d) Specifications

(e Drawings

() Bills of Quantities/Schedule of Rates (whichever is applicable)

(9) Other materials required to be filled and submitted in accordance with these
Instructions and Conditions



2.2

2.3

2.4

2.5

The Tenderer shall examine all instructions, forms and specifications in the tender
documents. Failure to furnish all information required by the tender documents may
result in rejection of his tender.

A prospective Tenderer making inquiries of the tendering documents may notify the
Employer in writing or by cable, telex or facsimile at the address indicated in the letter
of invitation to tender. The Employer will respond to any request for clarification
received earlier than seven [7] days prior to the deadline for submission of tenders.
Copies of the Employer’s response will be forwarded to all persons issued with
tendering documents, including a description of the inquiry, but without identifying
its source.

Before the deadline for submission of tenders, the Employer may modify the tendering
documents by issuing addenda. Any addendum thus issued shall be part of the
tendering documents and shall be communicated in writing or by cable, telex or
facsimile to all Tenderers. Prospective Tenderers shall acknowledge receipt of each
addendum in writing to the Employer.

To give prospective Tenderers reasonable time in which to take an addendum into
account in preparing their tenders, the Employer shall extend, as necessary, the
deadline for submission of tenders in accordance with clause 4.2 herebelow.

Preparation of Tenders

3.1

3.2

3.3

3.4

3.5
3.6

3.7

3.8

3.9
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All documents relating to the tender and any correspondence shall be in English
Language.

The tender submitted by the Tenderer shall comprise the following:-

@ The Tender;

(b) Tender Security;

(© Priced Bill of Quantities/Schedule of Rates for lump-sum Contracts

(d) Any other materials required to be completed and submitted by Tenderers.
The Tenderer shall fill in rates and prices for all items of the Works described in the
Bill of Quantities/Schedule of Rates. Items for which no rate or price is entered by
the Tenderer will not be paid for when executed and shall be deemed covered by the
other rates and prices in the Bill of Quantities/Schedule of Rates. All duties, taxes
and other levies payable by the Contractor under the Contract, as of 30 days prior to
the deadline for submission of tenders, shall be included in the tender price submitted
by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any adjustment
during the performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from the date of submission.
However in exceptional circumstances, the Employer may request that the Tenderers
extend the period of validity for a specified additional period. The request and the
Tenderers’ responses shall be made in writing.

The Tenderer shall prepare one original of the documents comprising the tender
documents as described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be signed by a person
or persons duly authorized to sign on behalf of the Tenderer. All pages of the tender
where alterations or additions have been made shall be initialed by the person or
persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the
procuring entity not later than 7 days prior to the deadline for submission of tenders.



3.10 The procuring entity shall reply to any clarifications sought by the tenderer within 3
days of receiving the request to enable the tenderer to make timely submission of its
tender.

Submission of Tenders

4.1  The tender duly filled and sealed in an envelope shall;-

@ be addressed to the Employer at the address provided in the invitation to tender;

[b] Bear the name and identification number of the Contract as defined In the invitation to

tender; and
[c] Provide a warning not to open before the specified time and date for tender opening.

4.2  Tenders shall be delivered to the Employer at the address specified above not later
than the time and date specified in the invitation to tender.

4.3  The tenderer shall not submit any alternative offers unless they are specifically
required in the tender documents.
Only one tender may be submitted by each tenderer. Any tenderer who fails to comply

with this requirement will be disqualified.

4.4  Any tender received after the deadline for opening tenders will be returned to the
tenderer un-opened.

45  The Employer may extend the deadline for submission of tenders by issuing an
amendment in accordance with sub-clause 2.5 in which case all rights and obligations
of the Employer and the Tenderers previously subject to the original deadline will
then be subject to the new deadline.

Tender Opening and Evaluation

5.1  The tenders will be opened in the presence of the Tenderers’ representatives who
choose to attend at the time and in the place specified in the invitation to tender.

5.2 The Tenderers’ names, the total amount of each tender and such other details as may
be considered appropriate, will be announced at the opening by the Employer.
Minutes of the tender opening, including the information disclosed to those present
will also be prepared by the Employer.

5.3  Information relating to the examination, clarification, evaluation and comparison of
tenders and recommendations for the award of the Contract shall not be disclosed to
Tenderers or any other persons not officially concerned with such process until the
award to the successful Tenderer has been announced. Any effort by a Tenderer to
influence the Employer’s officials, processing of tenders or award decisions may
result in the rejection of this tender.

5.4  Tenders determined to be substantially responsive will be checked for any arithmetic
errors. Errors will be corrected as follows:

@ where there is a discrepancy between the amount in figures and the amount in
words, the amount in words will prevail; and

(b) Where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will prevail, unless in the opinion of the Employer’s representative, there is an
obvious typographical error, in which case the adjustment will be made to the
entry containing that error.
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(© In the event of a discrepancy between the tender amount as stated in the Form
of Tender and the corrected tender figure in the main summary of the Bill of
Quantities/Quotation, the amount as stated in the Form of Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressing the difference
between the tender amount and the corrected tender sum as a percentage of the
Corrected Builder’s Work (i.e. corrected tender sum less P.C. and Provisional
Sums).

(e The Error Correction Factor shall be applied to all Builder’s Work (as a rebate
or addition as the case may be) for the purposes of valuations for Interim
Certificates and valuation of variations.

()] The amount stated in the tender will be adjusted in accordance with the above
procedure for the correction of errors and with concurrence of the Tenderer,
shall be considered as binding upon the Tenderer. If the Tenderer does not
accept the corrected amount, the tender may be rejected and the Tender
Security forfeited.

5.5  The tender evaluation committee shall evaluate the tender within 30 days of the
validity period from the date of opening the tender.

5.6  Contract price variations shall not be allowed for contracts not exceeding one year (12
months)

5.7 Where contract price variation is allowed, the valuation shall not exceed 15% of the
original contract price.

5.8  Price variation requests shall be processed by the procuring entity within 30 days of
receiving the request.

5.9  Preference where allowed in the evaluation of tenders shall not exceed 15%

5.10 To assist in the examination, evaluation, and comparison of tenders, the Employer at
his discretion, may request [in writing] any Tenderer for clarification of the tender,
including breakdowns of unit rates. The request for clarification and the response
shall be in writing or by cable, telex or facsimile but no change in the tender price or
substance of the tender shall be sought, offered or permitted.

5.11 The Tenderer shall not influence the Employer on any matter relating to his tender
from the time of the tender opening to the time the Contract is awarded. Any effort
by the Tenderer to influence the Employer or his employees in his decision on tender
evaluation, tender comparison or Contract award may result in the rejection of the
tender.

Award of Contract

6.1  The award of the Contract will be made to the Tenderer who has offered the lowest
evaluated tender price.

6.2  Notwithstanding the provisions of clause 6.1 above, the Employer reserves the right
to accept or reject any tender and to cancel the tendering process and reject all tenders
at any time prior to the award of Contract without thereby incurring any liability to
the affected Tenderer or Tenderers or any obligation to inform the affected Tenderer
or Tenderers of the grounds for the action.

6.3  The Tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or facsimile. This
notification (hereinafter and in all Contract documents called the “Letter of
Acceptance”) will state the sum [hereinafter and in all Contract documents called the
“Contract Price” which the Employer will pay the Contractor in consideration of the
execution, completion, and maintenance of the Works by the Contractor as prescribed
by the Contract. The contract shall be formed on the parties signing the contract. At
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6.4

6.5

6.6

6.7

6.8

the same time the other tenderers shall be informed that their tenders have not been
successful.

The Contract Agreement will incorporate all agreements between the Employer and
the successful Tenderer. It will be signed by the Employer and sent to the successful
Tenderer, within 30 days following the notification of award. Within 21 days of
receipt, the successful Tenderer will sign the Agreement and return it to the Employer.
Within 21 days after receipt of the Letter of Acceptance, the successful Tenderer shall
deliver to the Employer a Performance Security amount stipulated in the Appendix to
Conditions of Contract.

The parties to the contract shall have it signed within 30 days from the date of
notification of contract award unless there is an administrative review request.

The procuring entity may at any time terminate procurement proceedings before
contract award and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the tenderers and
on request give its reasons for termination within 14 days of receiving the request
from any tenderer.

Corrupt and fraudulent practices

7.1

7.2

7.3
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The procuring entity requires that the tenderer observes the highest standard of ethics
during the procurement process and execution of the contract. A tenderer shall sign a
declaration that he has not and will not be involved in corrupt and fraudulent practices.
The procuring entity will reject a tender if it determines that the tenderer
recommended for award has engaged in corrupt and fraudulent practices in competing
for the contract in question.

Further a tenderer who is found to have indulged in corrupt and fraudulent practices
risks being debarred from participating in public procurement in Kenya.



Appendix to Instructions to Tenderers

The following information for procurement of small works shall complement or amend the
provisions of the instructions to tenderers.

Wherever there is a conflict between the provisions of the instructions to tenderers and the provisions
of the appendix, the provisions of the appendix herein shall prevail over those of the instructions
to tenderers

TDS ITT Amendments of, and Supplements to, Clauses in th
Reference| Clause | Instruction to Tenderers
Number Number

A. Introduction

1. 1.1 The Employer is the Kenya Electricity Generating Company
Limited .

The eligible bidders are bidders from the Registered entities
owned by Rersons living with Disabilities under AGPO.

2. 1.1 Name of Project is Construction of Perimeter Fencing at the
Olkaria Resettlement village and Cultural Centre.

3. 1.1 The contract period shall be Four Months from the date of
signing the contract.

4. 1.4 (a)
A mandatory Pre-Tender meeting will take place at the Olkaria
RAP site and Cultural Centre on the dates of site visits.

Site visits will be held on 14" February 2017 and 2%
February 2017.

The assembly point will be geothermal plaza ,project office at
10.00am

The minutes of the pre-Tender meeting will be transmitted
within three (3) days.

5. 1.7 The Tender documents can be accessed for free from the
KenGen website www.kengen.co.ker be bought at a fee of K
1000 payable at any KenGen cash office

6. 2.3 Bidders from the target group can forward clarification request
to tenders@kengen.co.ke and copy to jwere@kengen.co.ke
and must be received not less than 5days prior to tender closure.
Bidders are advised to keep checking the website for any
uploaded information through clarification /addendum on the
tender

3.2b No tender securities shall be required from small and

I Construction of a Perimeter Fence at the Olkaria RAP Village



http://www.kengen.co.ke/
mailto:tenders@kengen.co.ke
mailto:jwere@kengen.co.ke

micro enterprises or enterprises owned by disadvantage
groups participating in this tender.

Notwithstanding paragraph (1), target groups shall be
required to complete and sign the Tender Securing
Declaration Form provided

Any bidder from the target group who fails to adhere to the
terms of the Tender Securing Declaration Form shall be liable
to debarment pursuant to section 115 of the Act.

3.6 The Tender validity period shall be One Hundred Twenty Days
(120) days.

4.1 This Tender is divided into two independent Lots which shall be
awarded independently. The bidder is therefore required to fill
the lot sums separately in the tender form

4.2 The deadline for Tender submission is
A) Day Tuesday
b) Date 28" February 2017
c¢) Time 10.00AM

5.12 The Evaluation Criteria Will be as follows:

Mandatory
a) Required number of copies to be submitted

b) Filled ,signed and stamped tender form

d) Certificate of Incorporation/Registration

e) Valid tax compliance certificate/Exemption certificate

f) Registered by National Construction Authority

certificate (NCA 7 and above)

g) Duly filled and signed Mandatory Confidential business
Questionnaire

h) Duly filled, signed and stamped Tender securing
declaration form

i) Certificate of Registration in the Target group

J) Evidence of site visit as scheduled

K) properly organised bid document, paginated and
serialised

Tenderers who fail to provide any one of the above
requirements will be disqualified.
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Technical Evaluation

a) The qualifications and experience of key

personnel.-25 Points

I. The Contractor shall propose the structure and
composition of his team i.e. the main disciplines
involved, the key staff member / expert responsible
for each discipline, and the proposed technical and
support staff. The roles and responsibilities of each
key staff member .(5 Points)

ii. A Site Manager with a minimum of Six (6) years
specific experience in works or works of an
equivalent nature and volume, with a minimum of
an Ordinary Diploma in Civil Engineering or
equivalent from a recognized institution. (10 Points)

iii. Two (2) Site Supervisors each with a minimum of
Five (5) years specific experience in works or works
of an equivalent nature and volume, with a
minimum of Ordinary Diploma in Civil Engineering
or equivalent from a recognized institution (10
Points)

(b) Major items of construction plant and equipment
proposed for use in carrying out the Contract.
(Leased or owneg
Only reliable plant and equipment in good
working order and suitable for the work required
of it shall be shown on this schedule. The
tenderer will also indicate on this schedule when
each item will be available on the Works. (10
Points)

(©) A draft Program of Works in the form of a bar chart
and Schedule of activities which shall form part of
the Contract if the tender is accepted. Any change in
the Program or Schedule shall be subjected to the
approval of the Engineer.(20 Points)

(d) Detailed and adequate methodology for execution of
works including material to be used, drawings and
sketches. The method statement should take into
account the specific conditions at the site. (20
Points)

e) Contractors Health, Safety, Environment and Quality
Plan including a Job safety Analysis (5 Points)
(f) Financial Capacity - 20 Paints
Ability to access lines of credit from a financial institution
addressed to KenGen for this specific Tender

Total Points: 100
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The minimum technical score required to pass: 70
Points

Award This tender will be awarded as two independent Contractor
to the lowest qualified bidder who also meets all the
other tender requirements.

In the event one bidder is awarded both Lots the firm will
required to mobilize two independent Construction
teams with two independent management teams to
enable simultaneous and independent
implementation.
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SECTION 111
CONDITIONS OF CONTRACT

Table of Clauses
DEFINITIONS

CONTRACT DOCUMENTS

EMPLOYER’S REPRESENTATIVE’S DECISIONS
WORKS, LANGUAGE AND LAW OF CONTRACT
SAFETY, TEMPORARY WORKS AND DISCOVERIES
WORK PROGRAM AND SUB-CONTRACTING
THE SITE

INSTRUCTIONS

EXTENSION OF COMPLETION DATE
MANAGEMENT MEETINGS

DEFECTS

BILLS OF QUANTITIES/SCHEDULE OF RATES
VARIATIONS

PAYMENT CERTIFICATES AND FINAL ACCOUNT
INSURANCES

LIQUIDATED DAMAGES

COMPLETION AND TAKING OVER

TERMINATION
PAYMENT UPON TERMINATION

CORRUPT GIFTS AND PAYMENTS OF COMMISSION
SETTLEMENT OF DISPUTES

APPENDIX TO CONDITIONS OF CONTRACT
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1.

Definitions

11

In this Contract, except where context otherwise  requires, the
following terms shall be interpreted as indicated,;

“Bills of Quantities” means the priced and completed Bill of
Quantities forming part of the tender [where applicable].

““Schedule of Rates” means the priced Schedule of Rates forming part of the tender
[where applicable].

“The Completion Date” means the date of completion of the Works as certified by
the Employer’s Representative.

“The Contract” means the agreement entered into by the Employer and the
Contractor as recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry
out the Works has been accepted by the Employer.

“The Contractor’s Tender” i s the completed tendering document submitted by the
Contractor to the Employer.

“The Contract Price” is the price stated in the Notification of award.
“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with the
Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’s
Representative upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to Conditions
of Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the
Employer’s Representative for the execution of the Contract.

“Employer” means Kenya Electricity Generating Company Limited and is
the party who employs the Contractor to carry out the Works.
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“Equipment” is the Contractor’s machinery and vehicles brought temporarily to
the Site for the execution of the Works.

“Site” means the place or places where the permanent Works are to be carried out
including workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

“Employer’s Representative” is the person appointed by the Employer and notified
to the Contractor for the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the
Contract.

“Start Date” is the date when the Contractor shall commence execution of the Works.

“ A Subcontractor> is a person or corporate body who has a Contract with
the Contractor to carry out a part of the Work in the Contract, which includes Work on
the Site.

“Temporary works> are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

“ A Variation” is an instruction given by the Employer’s
Representative which varies the Works.

“The Works> are what the Contract requires the Contractor to construct, install, and
turnover to the Employer.

2. Contract Documents

2.1  The following documents shall constitute the Contract documents and
shall be interpreted in the following order of priority;

(1) Contract Agreement,
(2) Notification of award
(3) Letter of Acceptance,
(4) Conditions of Contract
(5) Technical Specifications
(6) Drawings,
(7) Bills of Quantities or Schedule of Rates [whichever is applicable)
(8) Contractor’s Tender,
(9) Applicable Addenda and Clarifications
3. Employer’s Representative’s Decisions

3.1 Except where otherwise specifically stated, the Employer’s Representative will decide
contractual matters between the Employer and the Contractor in the role representing
the Employer.
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4. Works, Language and Law of Contract

4.1 The Contractor shall construct and install the Works in accordance with the Contract
documents. The Works may commence on the Start Date and shall be carried out
in accordance with the Program submitted by the Contractor, as updated with the
approval of the Employer’s Representative, and complete them by the Intended
Completion Date.

4.2  The ruling language of the Contract shall be English language and the law governing the
Contract shall be the law of the Republic of Kenya.

5. Safety, Temporary works and Discoveries

51 The Contractor shall be responsible for design of temporary works and shall obtain
approval of third parties to the design of the temporary works where required.

5.2 The Contractor shall be responsible for the safety of all activities on the Site.

5.3 Anything of historical or other interest or significant value unexpectedly discovered
on the Site shall be the property of the Employer. The Contractor shall notify the
Employer’s Representative of such discoveries and carry out the Employer’s
Representative’s instructions for dealing with them.

6 Work Program and Sub-contracting

6.1  Within seven days after Site possession date, the Contractor shall submit to the
Employer’s Representative for approval a program showing the general methods,
arrangements, order and timing for all the activities in the Works.

6.2 The Contractor may sub-contract the Works (but only to a maximum of 25 percent
of the Contract Price) with the approval of the Employer’s Representative.
However, he shall not assign the Contract without the approval of the Employer in
writing.  Sub-contracting shall not alter the Contractor’s obligations.

7 The site

7.1  The Employer shall give possession of all parts of the Site to the
Contractor.

7.2 The Contractor shall allow the Employer’s Representative and any other person
authorised by the Employer’s Representative, access to the Site and to any place
where work in connection with the Contract is being carried out or is intended to be
carried out.

8 Instructions

8.1  The Contractor shall carry out all instructions of the Employer’s
Representative which are in accordance with the Contract.

9 Extension of Completion Date
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9.1 The Employer’s Representative shall extend the Completion Date if an occurrence arises
which makes it impossible for completion to be achieved by the Intended Completion
Date. The Employer’s Representative shall decide whether and by how much to extend
the Completion Date.

9.2 For the purposes of this clause, the following occurrences shall be valid for
consideration;

Delay by:-

(@)
(b)
(©)

(d)

(€)

(f)
(@)

(h)

)

(k)

force majeure, or
reason of any exceptionally adverse weather conditions, or

reason of civil commotion, strike or lockout affecting any of the trades employed
upon the Works or any of the trades engaged in the preparation, manufacture
or transportation of any of the goods or materials required for the Works, or

reason of the Employer’s Representative’s instructions issued under these
Conditions, or

reason of the contractor not having received in due time necessary
instructions, drawings, details or levels from the Employer’s Representative for
which he specifically applied in writing on a date which having regard
to the date for Completion stated in the appendix to these Conditions or to
any extension of time then fixed under this clause was neither unreasonably
distant from nor unreasonably close to the date on which it was necessary for
him to receive the same, or

delay on the part of artists, tradesmen or others engaged by the Employer in
executing work not forming part of this Contract, or

reason of delay by statutory or other services providers or similar bodies
engaged directly by the Employer, or

reason of opening up for inspection of any Work covered up or of the testing
or any of the Work, materials or goods in accordance with these conditions
unless the inspection or test showed that the Work, materials or goods were not
in accordance with this Contract, or

reason of delay in appointing a replacement Employer’s
Representative, or

reason of delay caused by the late supply of goods or materials or in executing
Work for which the Employer or his agents are contractually obliged to supply
or to execute as the case may be, or

delay in receiving possession of or access to the Site.

10 Management Meetings
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10.1 A Contract management meeting shall be held regularly and attended by the
Employer’s Representative and the Contractor. Its business
shall be to review the plans for the remaining Work. The Employer’s Representative
shall record the business of management meetings and provide copies of the
record to those attending the meeting and the Employer. The responsibility of the
parties for actions to be taken shall be decided by the Employer’s Representative
either at the management meeting or after the management meeting and stated in
writing to all who attend the meeting.

10.2Communication between parties shall be effective only when in writing.
11 Defects

11.1 The Employer’s Representative shall inspect the Contractor’s work and notify the
Contractor of any defects that are found.  Such inspection shall not affect the
Contractor’s responsibilities. ~ The Employer’s Representative may instruct the
Contractor to search for a defect and to uncover and test any Work that the Employer’s
Representative considers may have a defect. Should the defect be found, the cost of
uncovering and making good shall be borne by the Contractor.  However if there
is no defect found, the cost of uncovering and making good shall be treated as a
variation and added to the Contract Price.

11.2 The Employer’s Representative shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which begins

at Completion, and is defined in the Appendix to Conditions of
Contract.

11.3 Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Employer’s Representative’s notice. If
the Contractor has not corrected a defect within the time specified in the Employer’s
Representative’s notice, the Employer’s Representative will assess the cost of having
the defect corrected by other parties and such cost shall be treated as a variation
and be deducted from the Contract Price.

12 Bills of Quantities/Schedule of Rates

12.1 The Bills of Quantities/Schedule of Rates shall contain items for the construction,
installation, testing and commissioning of the Work to be done by the Contractor.
The Contractor will be paid for the quantity of the Work done at the rates in the
Bills of Quantities/Schedule of Rates for each item. Items against which no rate is
entered by the Tenderer will not be paid for when executed and shall be deemed
covered by the rates for other items in the Bills of Quantities/Schedule of Rates.

12.2 Where Bills of Quantities do not form part of the Contract, the Contract Price
shall be a lump sum (which shall be deemed to have been based on the rates in the
Schedule of Rates forming part of the tender) and shall be subject to re-measurement
after each stage.

13 Variations
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13.1 The Contractor shall provide the Employer’s Representative with a quotation for

13.2

carrying out the variations when requested to do so. The Employer’s Representative
shall assess the quotation and shall obtain the necessary authority from the Employer
before the variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of
Quantities/Schedule of Rates, the rate in the Bill of Quantities/Schedule of Rates shall
be used to calculate the value of the variation. If the nature of the Work in the
variation does not correspond with items in the Bill of Quantities/Schedule of Rates,
the quotation by the Contractor shall be in the form of new rates for the relevant items
of Work.

13.3 If the Contractor’s quotation is unreasonable, the Employer’s Representative may order

the variation and make a change to the Contract Price, which shall be based on the
Employer’s Representative’s own forecast of the effects of the variation on the
Contractor’s COSts.

14 Payment Certificates and Final Account

14.1 The Contractor shall be paid after each of the following stages of Work listed

14.2

herebelow (subject to re-measurement by the Employer’s Representative of the
Work done in each stage before payment is made). In case of lump-sum
Contracts, the valuation for each stage shall be based on the quantities so obtained
in the re-measurement and the rates in the Schedule of Rates.

Q) Advance payment (percent of  Contract Price,
[after Contract execution] to be inserted by the Employer).

(i) First stage (define stage)

(iii) ~ Second stage (define stage)

(iv)  Third stage (define stage)

(V) After defects liability period .

Upon deciding that Works included in a particular stage are
complete, the  Contractor shall  submit to the Employer’s
Representative his application for payment. The Employer’s
Representative shall check, adjust if necessary and certify the amount

to be paid to the Contractor within 21 days of receipt of the Contractor’s application
.The Employer shall pay the Contractor the amounts so certified within 30 days of
the date of issue of each Interim Certificate.

14.3 The Contractor shall supply the Employer’s Representative with a detailed final

account of the total amount that the Contractor considers payable under the
Contract before the end of the Defects Liability Period.  The Employer’s
Representative shall issue a Defect Liability Certificate and certify any final payment
that is due to the Contractor within 30 days of receiving the Contractor’s account if it
is correct and complete. If it is not, the Employer’s Representative shall issue within
21 days a schedule that states the scope of the corrections or additions that are
necessary. If the final account is still unsatisfactory after it has been resubmitted, the
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15.

16.

17.

18.

Employer’s Representative shall decide on the amount payable to the Contractor and
issue a Final Payment Certificate. The Employer shall pay the Contractor the
amount so certified within 60 days of the issue of the Final Payment Certificate.

14.4 If the period laid down for payment to the Contractor upon each of the Employer’s
Representative’s Certificate by the Employer has been exceeded, the Contractor shall
be entitled to claim simple interest calculated pro-rata on the basis of the number of
days delayed at the

Central Bank of Kenya’s average base lending rate prevailing on the first day the
payment becomes overdue. The Contractor will be required to notify the Employer
within 15 days of receipt of delayed payments of his intentions to claim interest.

Insurance

15.1 The Contractor shall be responsible for and shall take out appropriate cover against,
among other risks, personal injury; loss of or damage to the Works, materials and plant;
and loss of or damage to property.

Liquidated Damages

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per cent
of the Contract price per day for each day that the actual Completion Date is later
than the Intended Completion Date except in the case of any of the occurrences
listed under clause 9.2. The Employer may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

Completion and Taking Over

17.1 Upon deciding that the Work is complete the Contractor shall request the Employer’s
Representative to issue a Certificate of Completion of the Works, upon deciding that
the Work is completed.

The Employer shall take over the Site and the Works within seven days of the
Employer’s Representative issuing a Certificate of Completion.

Termination

18.1 The Employer or the Contractor may terminate the Contract if the other party causes
a fundamental breach of the Contract. These fundamental breaches of Contract shall
include, but shall not be limited to, the following;

(@) the Contractor stops Work for 30 days continuously without reasonable cause or
authority from the Employer’s Representative;

(b) the Contractor is declared bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(c) apayment certified by the Employer’s Representative is not paid by the Employer
to the Contractor within 30 days after the expiry of the payment periods stated
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19.

20.

in sub clauses 14.2 and
14.3 hereinabove.

(d) the Employer’s Representative gives notice that failure to correct a particular
defect is a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time.

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and leave the

Site as soon as reasonably possible. The Employer’s Representative shall immediately
thereafter arrange for a meeting for the purpose of taking record of the Works executed
and materials, goods, equipment and temporary buildings on Site.

Payment Upon Termination

19.1 The Employer may employ and pay other persons to carry out and complete the

Works and to rectify any defects and may enter upon the Works and use all materials
on Site, plant, equipment and temporary works.

19.2 The Contractor shall, during the execution or after the completion of the Works

under this clause, remove from the Site as and when required within such

reasonable time as the Employer’s Representative
may in writing specify any temporary buildings, plant, machinery, appliances, goods
or materials belonging to him, and in default thereof , the Employer may (without
being responsible for any loss or damage) remove and sell any such property of the
Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.

19.3 Until after completion of the Works under this clause, the Employer shall not be

bound by any other provision of this Contract to make any payment to the
Contractor, but upon such completion as aforesaid and the verification within
a reasonable time of the accounts therefore the Employer’s Representative shall certify
the amount of expenses properly incurred by the Employer and, if such amount added
to the money paid to the Contractor before such determination exceeds the total amount
which would have been payable on due completion in accordance with this Contract,
the difference shall be a debt payable to the Employer by the Contractor; and if the
said amount added to the said money be less than the said total amount, the difference
shall be a debt payable by the Employer to the Contractor.

Corrupt Gifts and Payments of Commission
20.1 The Contractor shall not;

(a)  Offer or give or agree to give to any person in the service of the Employer any
gifts or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to
the obtaining or execution of this or any other contract with the Employer or
for showing or forbearing to show favour or dis-favour to any person in relation
to this or any other contract with the Employer.

(b) Any breach of this Condition by the Contractor or by anyone employed by
him or acting on his behalf (whether with or without the knowledge of the
Contractor) shall be an offence under the Laws of Kenya.
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21. Settlement of Disputes

21.1 Any dispute arising out of the Contract which cannot be amicably settled
between the parties shall be referred by either party to the arbitration and final
decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed by
the chairman of the Chartered Institute of Arbitrators, Kenya branch, on the
request of the applying party.

22 Taxes

22.1.1 "Taxes" means all present and future taxes, levies, duties, charges, assessments,
deductions or withholdings whatsoever, including any interest thereon, and any penalties
and fines with respect thereto, wherever imposed, levied, collected, or withheld pursuant
to any regulation having the force of law and "Taxation" shall be construed accordingly.

22.1.2 Local Taxation

Nothing in the Contract shall relieve the Contractor and/or his Sub-Contractors from their
responsibility to pay any taxes, statutory contributions and levies that may be levied on them
in Kenya in respect of the Contract. The Contract Price shall include all applicable taxes and
shall not be adjusted for any of these taxes.

22.1.3 The Contractor shall be deemed to be familiar with the tax laws in the Employer's Country
and satisfied themselves with the requirements for all taxes, statutory contributions and
duties to which they may be subjected during the term of the Contract.

22.1.4 In instances where discussions are held between the Employer and the Contractor
regarding tax matters, this shall not be deemed to constitute competent advice and hence
does not absolve the Contractor of their responsibility in relation to due diligence on the
tax issue as per 3.21.2 above.

Tax Deduction

22.1.5 If the Employer is required to make a tax deduction by Law, then the deduction shall be
made from payments due to the Contractor and paid directly to the Kenya Revenue
Authority. The Employer shall upon remitting the tax to Kenya Revenue Authority furnish
the Contractor with the relevant tax deduction certificates.

22.1.6 Where the Contractor is paid directly by the Financiers and the Employer is not able to
deduct tax, then the Contractor will be required to pay the tax deduction to Kenya Revenue
Authority in the name of the Employer and furnish the Employer with an original receipt
thereof as evidence of such payment. In absence of the said evidence, the Employer will
not process any subsequent payments to the Contractor.

Tax Indemnity

22.1.7 The Contractor shall indemnify and hold the Employer harmless from and against any and
all liabilities, which the Employer may incur for any reason of failure by the Contractor
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to comply with any tax laws arising from the execution of the Contract whether during
the term of the Contract or after its expiry.

22.1.8 The Contractor warrants to pay the Employer (within fourteen (14) days of demand by the
Employer), an amount equal to the loss, liability or cost which the Employer determines
has been (directly or indirectly) suffered by the Employer for or on account of the
Contractor’s Tax liability arising from the Contract.

22.1.9 Where the amount in 3.21.8 above remains unpaid after the end of the fourteen (14) days
moratorium, the Employer shall be entitled to compensation for financing charges.
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APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS
Name: Kenya Electricity Generating Company Limited

Address: P.O. Box 47936, 0010, Nairobi, Kenya.

Name of Employer’s Representative: The Projects Execution Manager, KenGen

Title; The Projects Execution Manager, KenGen

Telephone: (0203666000

The name (and identification number) of the Contract is

The Works consist of Two independent Lots as follows:
Lot I. Contruction of a Perimeter Fence at the Olkaria Resettlement village and

Lot Il. Construction of a perimeter Fence at Olkaria Cultural Centre

The commencement Date shall be fourteen (14) days after the date of contract signature.

The contract duration shall be One Hundred and Twenty Days (120) days.

The Site is located around six kilometers south of Olkaria IV Geothermal field. It is in Nakuru County,

Naivasha Sub County approximately 150Km from Nairobi by Road. The 6km access road between
Olkaria IV and the Resettlement Village is murram road.

The Defects Liability Period is One Hundred and Eighty (180) days.

Amount of Performance Security shall not exceed 1% of the contract sum

Within fifteen (15) days of receipt of the notification of Contract award, the successful tenderer shall
furnish to Kenya Electricity Generating Company Limited the performance security in the amount

specified in Special Conditions of Contract.

The proceeds of the performance security shall be payable to Kenya Electricity Generating Company
Limited as compensation for any loss resulting from the Tenderer’s failure to complete its obligations

under the Contract.
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The performance security shall be denominated in the currency of the Contract, or in a freely convertible
currency acceptable to Kenya Electricity Generating Company Limited and shall be in the form of a
bank guarantee or an irrevocable letter of credit issued by a reputable bank located in Kenya or abroad,
acceptable to Kenya Electricity Generating Company Limited, in the form provided in the tender
documents.

The performance security will be discharged by Kenya Electricity Generating Company Limited and
returned to the Candidate not later than thirty (30) days following the date of completion of the
Tenderer’s performance obligations under the Contract, including any warranty obligations, under
the Contract.

3.2 — The Employers Representative Shall bethei Pr oj ect s Executi on Manager

10.3 - Monthly Progress meetings shall be held every four weeks to review the progress of works done.
Attendance to these progress meetings shall be mandatory.

11 Defects

11.4 The Defects Liability Period shall be One Hundred and Eighty (180) days from Completion.
During this period the contractor shall rectify or defects.

14 PaymentCertificates and Final Account

14.1 The Contractor shall be paid after each of the following stages of Work listed here
below (subject to re-measurement by the Employer’s Representative of the Work
done in each stage before payment is made). In case of lump-sum Contracts,
the valuation for each stage shall be based on the quantities so obtained in the re-
measurement and the rates in the Schedule of Rates.

i.  Advance payment will NOT be allowed

ii.  Monthly Payments based on remeasure of the value of works done. The minimum value of
Certificate payable shall be 10% of the Total value of the works.

lii.  Ten percent (10%) retension shall be retained on each payment
Iv. ~ On Completion of the project, 50% of the retention shall be released
(v)  After defects liability period —the remaining 50% of retention shall be released

Advance payment is not applicable under this Contract. Payment shall done through submissions of
monthly statements of works done by the Contractor for the Engineer to Certify. The Engineer shall
have Twenty Eight (28) days to Certify the works done. Thereafter the Employer shall pay the
Certificate within a period of Forty Five (45) days. A retention amount of Ten percent shall be
withheld for each certificate paid.
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16. Liquidated Damages

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.1 per cent
of the Contract price per day for each day that the actual Completion Date is later
than the Intended Completion Date except in the case of any of the occurrences
listed under clause 9.2. The Employer may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.
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SECTION IV

SPECIFICATIONS, DRAWINGS AND BILLS OF
QUANTITIES/SCHEDULE OF RATES

41 LOTI(OLKARIA RESETTLEMENT VILLAGE) FENCE
411 SPECIFICATIONS

4.1.2 DRAWINGS

4.1.3 BILL OF QUANTITIES/SCHEDULE OF RATES
42 LOTI (OLKARIA RESETTLEMENT VILLAGE)

421 SPECIFICATIONS

4.2.2 DRAWINGS

4.3.3 BILL OF QUANTITIES/SCHEDULE OF RATES
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4.1 SPECIFICATIONS FOR LOT 1 (OLKARIA RESETTLEMENT VILLAGE)

4.1.1 SITEDESCRIPTION

The fence shall be constructed on the perimeter boundary of the Olkaria RAP resettlement
land. The shaded area of the sketch map below illustrates the RAP land. It is roughly 5600m
by 2500m along the ground profile. The terrain characterized by valleys and seasonal flood
water crossings. The soil is loose volcanic ash. The vegetation on the site consists of short
shrubs and thorny trees. There is a gravel road access to the RAP land. However, there is no
access prepared along the fencing corridor. The RAP land is occupied by a recently resettled
Maasai community with social amenities such as school, dispensary, cattle dip, water and

electricity infrastructure.

=t 20 208800 He000 Donsig 20T008 E 20 g0 i Hoiso

£ T

_—

i
AN
R [

/

AN

: ' \ll =
) A \f\? ;l/—--’”fl\”/ ;’f I|k 4 ‘\__/ 1y

aaT s

LT

05N

B ] B
E H
g g
Fatl 208000 205500 000 w800 20M000 0 200 HES00 0w 0800 210000
Legend GEOTHERMAL RESOURCE DEVELOPMENT Hame Sgn Datz

{ ' ) RAPLAND PERIMETER FENCING PROJECT Draian By Chares Gruanja

a2 iJF-JI'ﬂ Comer Beacons o ET Zeoharia Run

‘Contour Seak 142,000 R

KenGen — s o o
e - — e — RAPLAND Pakaisa Mangl
Approved By Abel Rolich

Figure 1. Map of RAP Land
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4.1.2 FENCE DESCRIPTION

The aim of the fence is to demarcate the land boundary from the adjacent Kindong Ranch.
The fence will be made of barbed wire mounted on concrete poles. Each pole will have a
concrete foundation. The fence will be broken at road crossings, river beds and animal
movement corridors. Final details of this shall be agreed between the Employer and the

Contractor. Specific description of the fence and fencing material is as detailed below:

4.1.3 MATERIAL SPECIFICATIONS

a) Fencing Posts

The fencing poles shall be made of reinforced concrete to BS8110, referred to as “RCC Fencing
Poles”

The offered RCC Fencing Poles shall be designed and manufactured using high quality Sulphur
resistant cement under the surveillance of dexterous experts in adherence with industry quality
norms.

Basic Fencing pole shall be straight with cross section 200mm X 100 mm and 2.5m height. It
shall be buried 0.5 meters deep and therefore the fence shall be 2m above ground. The fencing
poles shall be casted with 6 holes or brackets on the body for mounting the barbed wire strands.

The spacing for these strand holes/brackets shall be agreed with the Employer.

Reinforcement: Prime vertical rods should be of 6.0mm in diameter and round MS bars

should be 4 Stirrups should have 6 mm diameter. Allowance for 20 mm concrete cover

for the reinforcement.

ii. Concrete: Concrete used to make the posts shall be class 25. Concrete for foundations
backfilling shall be class 15. Cast shall be from factory which is registered for fencing
posts with sufficient facilities for testing and certifying the quality of concrete. The
Contractor shall facilitate the Employer to witness the casting and curing procedures of
concrete posts and testing of concrete strength in an approved laboratory. Furthermore
samples of delivered posts will undergo both destructive and not destructive testing to
ascertain consistency of casting mix design. Any batch that fails the standard concrete

and taken away from the site at the cost of the Contractor.
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The Contractor shall make arrangements for the Engineer to visit and inspect the

production yard or factory at which the Posts shall be cast.

iii Hooks for fixing barbed wire: Hooks are of 6 mm in diameter, MS bar Hooks should

be at least 6 designed for securing the barbed wire strands. The contractor will be
required to make a specific design for approval by the Engineer.

V. Post Spacing: The fencing posts are to be dug in 600mm deep with a spacing of
3metres on straight distances.

Strainer Assembly:

I<

1 Asingle triangle strainer assembly (Type T1), shall be used at every termination of the
fence.

1 A double triangle assembly strainer (Type T2), shall be put on straight distance every
one hundred meters

1 Type T3, angular strainer assembly shall be put at every corner of the fence

b) Fencing Wire
The fencing shall be constructed with double galvanized double stranded heavy duty, high
tensile wire gauge 12.5. The Contractor shall provide a Manufacturer’s certificate
including certification by the Kenya bureau of standards. The fencing wire shall be
approved at the factory or Go down before delivery to site.
c) Survey and Bush Clearing
The contractor will be required to:
1 Establish the corner beacons of the RAP land
1 Clear bush to create a three (3) metre wide corridor along the fence alignment.
1 Level the ground by removing minor obstructions such as rocks, minor ground
protrusions and intrusions.
The Engineer may from time to time conduct his own Survey to verify the Contractor’s
survey. This Engineer’s survey shall be paid for by the Contractor and is provided for in the
Preliminaries section of the Bill of quantities.
The contractor shall provide for the custody of the Employer as built drawings showing
each of the following;

I. The beacon positions at the RAP resettlement site,
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ii. Spot heights of the fence centre line and as

iii. As Built drawings of the actual fence.

The above drawings shall be provided in Three (3) copies of Al paper size and One (1) CD

soft copy drawing in Autocad format.

d) Installation of the fence

The proposed general procedure for construction of the fence is as shown below:

T

= =/ =4 A

= =4 4 =

The Contractor shall survey and mark the fence route. All survey work shall be the
responsibility of the Contractor. The Project may require confirmation of the boundary
by an independent registered surveyor for issue of setting out certificate. The
Employer will not be responsible for any cost of resurvey arising out of erroneous
survey by the Contractor.

Peg the posts and strainer structure for approval by the Engineer.

Dig the fencing post holes each of size 450mm dia. and 650mm deep.

Placing 100mm thick Blinding concrete

Inserting the post and support it upright with the help of a plumb line

Backfilling with concrete class 15 up to 100mm above the ground with smooth finish
on top and water the concrete until it is cured for about seven days.

Ensure strainer posts are installed at the right places and spacing as described above
Pull and roll the barbed wire and tension it between corner and tension poles.

Secure the strainers on the respective hooks of the posts.

The span from post to post along a straight line shall be 3 metres.
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4.14. DRAWINGS.

Drawings of the fencing structures
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4.15 .BILL OF QUANTITIES FOR LOT 1 (RESETTLEMENT VILLAGE)

LOT 1: BILL 1: MOBILISATION AND PRELIMINARY COSTS

UNIT RATE] TOTAL AMOUNT
| DESCRIPTION UNIT | QTY (Ksh) (KSh)
Mobilization of plant, equipment, temporary works including site
1.1|office, personnel, required to carry out the works. ITEM 1
1.2|Engineer's Support Staff
Allow cost sum for provision of Engineer's support staff as
directed by the Resident Engineer
(i) Works Inspector Months 8 80,000.00
i) Office Administrator Months 8 60,000.00
1.3|Allow for contractor's overheads and profit on item 1.2 % 140,000.00
Prov. sum Cost Sum for laboratory tests and related quality control
1.4|costs Engineer's Representative's Sum 1 | 500,000.00
1.5|Allow for contractor's overheads and profit on item 1.4 % 500,000.00
Allow a prime cost sum for the engineer's administration to be
spent in whole or part as directed by the Resident Engineer
1.6|against reciepts. month 8 50,000.00
1.7|Allow for contractor's overheads and profit on item 1.6 % 400,000.00
Provide , erect the project participant sign board and maintain it
along with other publicity signs during construction period and
1.8|later move at the end of the contract as directed by the Engineer. No. 1
1.9|Prime Cost for Survey as described in the specifications Sum 1 | 1,500,000.00
1.10|Allow for contractor's overheads and profit on item 1.9 % 1,500,000.00
Vehicle to be hired foruse by the Employers supervision staff
complete with driver, fueling and maintenance. (allow for 300km
daily). The vehicle to be four wheel driven, 5 door and five Vehicle
1.11|passager. Months 10
1.13|Demobilisation and clean up of site ITEM 1
TOTAL COST OF MOBILISATION AND PRELIMINARY TAKEN TO SUMMARY
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Lot 1 Bill 2: COST OF MATERIAL, WORKS AND SERVICES

ITEM

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

2.1

Setting out the fence including establishment of working
corridor, fence corner and intermediate boundary
beacons, fence centre line, positions of various fence
structures, river crosings road crossing and animal
movement coridors.

tem

1.00

2.2

Clear site off bushes, scrubs undergrowth and the like
including grubbing up their roots and dispose the arising
on site as directed.

M

38,880.00

2.3

Cut and fill the working corridor to levelise unacceptable
ground protrusions and depressions as directed by the
Engineer

CM

3,888.00

2.4

Excavate pits (fence post holes) in normal soil for
concrete posts not exceeding 0.60 M deep from the
reduced level.

CM

362.23

2.5

Ditto but in hard rock

CM

40.25

2.6

Load, cart away and spread extra excavation material on
sited as directed.

CM

402.47

Mass concrete 1:3:6 wheeled and placed into holes

as described in ;

2.7

Place blinding and backfill concrete; Being 100 mm
blinding 600 mm backfill in the fencing holes.

CM

371.42

2.8

Foundations haunching overall size 300x300x100 mm deej

CM

132.00

R. C. SUPERSTRUCTURE :-

Precast Reinforced concrete (1:2:4) as described in |

29

Supply and fix class 20 reinforced concrete post overall
size 100 x 100 x 2800mm long main posts with holes
borrowed for galvanised steel wires

No.

5,400.00

2.10

Supply and fix class 20 reinforced concrete Type T1
fencing post assembly with 100x100 Class 20 concrete
fencing posts

No.

50.00

2.11

Supply and fix class 20 reinforced concrete Type T2
fencing post assembly with 100x100 Class 20 concrete
fencing posts

No.

162.00

2.12

Supply and fix class 20 reinforced concrete Type T3
fencing post assembly with 100x100 Class 20 concrete
fencing posts

No.

75.00

2.13

Supply and fix six strands of double strand high tensile
galvanised barbed wire 12.5G (2.65mm).

116,640.00

2.14

Supply and plant sprigs of indigenious runner grass
cleared areas in top soil 75mm deep. Rate to include
watering and maintainance until fully established.

SM

7,776.00

2.15

Production of As-Built drawings

LS

1.00

Total cost of Materials, Works and Services Taken to Summary
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LOT 1:

SUMMARY OF COST FOR THE RESETTLEMENT VILLA

TOTAL (Kshs)

Bill 1

Mobilisation and Preliminary Costs

Bill 2

Cost of Materials and works and services

Sub-Total

Add: 16% VAT

GRAND TOTAL
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4.2 SPECIFICATIONS FOR LOT 2 (CULTURAL CENTRE )

42.1 SITE DESCRIPTION

The fence shall be constructed on the perimeter boundary of the Olkaria Cultural Centre land.
The shaded area of the sketch map below illustrates this land. It is roughly 350m by 170m
along the ground profile. The terrain characterized by minor gulleys. The soil is loose volcanic
ash. The vegetation on the site consists of short shrubs and thorny trees. There is a gravel

access road. However, there is no access prepared along the fencing corridor.
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Figure 2: Map of RAP Land
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4.2.2 FENCE DESCRIPTION

The aim of the fence is to demarcate the land boundary and fence off the cultural center land
from the surrounding. The fence will be made of chain link supported by barbed wire mounted
on concrete poles. There will be two free strands of barbed wire above the chain-link for anti-
climbing. Each pole will have a concrete foundation. The fence will have two gates for entry

and exit. Specific description of the fence and fencing material is as detailed below:
4.2.3 MATERIAL SPECIFICATIONS

a) Fencing Posts

The fencing poles shall be made of reinforced concrete to BS8110, referred to as “RCC Fencing
Poles”

The offered RCC Fencing Poles shall be designed and manufactured using high quality Sulphur
resistant cement under the surveillance of dexterous experts in adherence with industry quality
norms.

Basic Fencing pole shall be straight with cross section 200mm X 100 mm and 3.0 m height. It
shall be buried 0.5 meters deep and therefore the fence shall be 2.5 m above ground. The fencing
poles shall be casted with 6 holes or brackets on the body for mounting the barbed wire strands.
The spacing for these strand holes/brackets shall be agreed with the Employer.

Vi. Reinforcement: Prime vertical rods should be of 6.0mm in diameter and round MS bars
should be 4 Stirrups should have 6 mm diameter. Allowance for 20 mm concrete cover
for the reinforcement.

vii.  Concrete: Concrete used to make the posts shall be class 25. Concrete for foundations
backfilling shall be class 15. Cast shall be from factory which is registered for fencing
posts with sufficient facilities for testing and certifying the quality of concrete. The
Contractor shall facilitate the Employer to witness the casting and curing procedures of
concrete posts and testing of concrete strength in an approved laboratory. Furthermore
samples of delivered posts will undergo both destructive and not destructive testing to
ascertain consistency of casting mix design. Any batch that fails the standard concrete

and taken away from the site at the cost of the Contractor.
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The Contractor shall make arrangements for the Engineer to visit and inspect the

production yard or factory at which the Posts shall be cast.

viii.  Hooks for fixing barbed wire: Hooks are of 6 mm in diameter, MS bar Hooks should

e)

f)

g9)

be at least 6 designed for securing the barbed wire strands. The contractor will be
required to make a specific design for approval by the Engineer.

Post Spacing: The fencing posts are to be dug in 600mm deep with a spacing of
3metres on straight distances.

Strainer Assembly:

1 Asingle triangle strainer assembly (Type T1), shall be used at every termination of the
fence.

1 A double triangle assembly strainer (Type T2), shall be put on straight distance every
one hundred meters

1 Type T3, angular strainer assembly shall be put at every corner of the fence

Fencing Wire

The fencing shall be constructed with double galvanized double stranded heavy duty, high
tensile wire gauge 12.5. The Contractor shall provide a Manufacturer’s certificate
including certification by the Kenya bureau of standards. The fencing wire shall be
approved at the factory or Go down before delivery to site.

Chain link

This will be galvanized wire 4mm thick. The Chain link shall be 2.0m tall. The chain link
will be made of 50mmx 50mm square matrix. The chain will be mounted on concrete
posts with four strands of 12.5 Gauge galvanized double stranded barbed wire. The chain
link will be buried about 50mm deep with a concrete ground 200mm x 200mm.

Vehicle Gates

Two vehicle gates will be installed for entry and exit into the Cultural center. Each gate
shall have an opening of 5m with two flaps. Each flap to be size 2.5 m wide by 2.5m high.
The gate panels to be made of Gauge 4mm chainlink with cross members as shown below.
The frames to be size 75mmx 75mm by 3mm thick SHS sections. The gate support Posts
to be 100mm x 100mm x 4mm thickness SHS concreted in a hole 500mm x 500mm x

750mm deep. The gate shall be painted with one undercoat of red oxide paint and two
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coats of gloss paint.

h) Pedestrian Gates
Two pedestrian gates adjacent to the vehicle gates will be installed for entry and exit into
the Cultural center. Each gate shall have an opening of 1m with one flap of size 1.0 m
wide by 2.5m high. The gate panels to be made of Gauge 4mm chainlink with cross
members as shown below. The frames to be size 75mmx 75mm by 3mm thick SHS
sections. The gate support Posts to be 100mm x 100mm x 4mm thickness SHS concreted
in a hole 500mm x 500mm x 750mm deep. The gate shall be painted with one undercoat

of red oxide paint and two coats of gloss paint.

i) Survey and Bush Clearing
The contractor will be required to:
1 Establish the corner beacons of the Cultural Centre land
1 Clear bush to create a three (3) metre wide corridor along the fence alignment.
1 Level the ground by removing minor obstructions such as rocks, minor ground
protrusions and intrusions.
The Engineer may from time to time conduct his own Survey to verify the Contractor’s
survey. This Engineer’s survey shall be paid for by the Contractor and is provided for in the
Preliminaries section of the Bill of quantities.
The contractor shall provide for the custody of the Employer as built drawings showing
each of the following;
I. The beacon positions at the Cultural Centre
ii. Spot heights of the fence centre line and as
iii. As Built drawings of the actual fence.
The above drawings shall be provided in Three (3) copies of Al paper size and One (1) CD

soft copy drawing in Autocad format.

J) Installation of the fence
The proposed general procedure for construction of the fence is as shown below:
1 The Contractor shall survey and mark the fence route. All survey work shall be the

responsibility of the Contractor. The Project may require confirmation of the boundary
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by an independent registered surveyor for issue of setting out certificate. The
Employer will not be responsible for any cost of resurvey arising out of erroneous
survey by the Contractor.

Peg the posts and strainer structure for approval by the Engineer.

Dig the fencing post holes each of size 450mm dia. and 650mm deep.

Placing 100mm thick Blinding concrete

Inserting the post and support it upright with the help of a plumb line

Backfilling with concrete class 15 up to 100mm above the ground with smooth finish
on top and water the concrete until it is cured for about seven days.

Ensure strainer posts are installed at the right places and spacing as described above
Excavate for the toe beam approximately 200mm x 100mm deep trench along the
fencing line

Pull and roll the barbed wire and tension it between corner and tension poles.
Secure the strainers on the respective hooks of the posts.

The span from post to post along a straight line shall be 3 metres.

Unroll the chainlink and tension it along the fence.

Secure the chainlink on the barbed wire

Concrete the ground beam
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4.2.4 DRAWINGS

a. Fencing Structures for Cultural Centre land

3m long pole
0.6m <\ Bolt, nut & washers Fig. T1 : Single Tiangular Assembly
3m long stay (can be used at slilght bend;, eg 170°
note that the stay is perpedicular to the fence)
1.7m 2m long link
3m JR (]
0.2m Ground level
Concrete Fill
0.5m

243 m

Fig. T2 : Double Triangular Assembly

(can be usedf for wire tensioning
in long straight fence portions.
Note that the stays are parallel to the fence)

Dimensions and lables as in fig. T1

Fig. T3 : Trianglar Assembly for Bends

(can be usedat at sharp fence bends eg 90°
The stays are parallel to the fence on that side)

Dimensions and lables as in fig. T1
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Typical Gate Drawing
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4.2.5 BILL OF QUANTITIES FOR LOT Il (CULTURAL CENTRE)

UNIT RATE TOTAL AMOUNT
ITEM DESCRIPTION UNIT | QTY (Ksh) (KSh)
Mobilization of plant, equipment, temporary works
including site office, personnel, required to carry out the
3.1|works. ITEM 1
3.2|Engineer's Support Staff
Allow cost sum for provision of Engineer's support staff as
directed by the Resident Engineer
(i) Works Inspector Months 6 80,000.00
3.3|Allow for contractor's overheads and profit on item 1.2 % 80,000.00
Prov. sum Cost Sum for laboratory tests and related quality
3.4|control costs Engineer's Representative's Sum 1 250,000.00
3.5]|Allow for contractor's overheads and profit on item 1.4 % 250,000.00
Allow a prime cost sum for the engineer's administration
to be spent in whole or part as directed by the Resident
3.6|Engineer against reciepts. month 8 25,000.00
3.7|Allow for contractor's overheads and profit on item 1.6 % 200,000.00
Provide , erect the project participant sign board and
maintain it along with other publicity signs during
construction period and later move at the end of the
3.8|contract as directed by the Engineer. No. 1
3.9|Prime Cost for Survey as described in the specifications Sum 1 | 1,000,000.00
3.10|Allow for contractor's overheads and profit on item 1.9 % 1,000,000.00
3.11|Demobilisation and clean up of site ITEM 1

TOTAL COST OF MOBILISATION AND PRELIMINARY TAKEN TO SUMMARY
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LOT II: COST OF MATERIAL, WORKS AND SERVICES

ITEM DESCRIPTION UNITIQUANTITY RATE AMOUNT
(KSHs) (KSHs)
Setting out the fence including establishment of
working corridor, fence corner and intermediate
boundary beacons, fence centre line, positions of
various fence structures, river crosings road
4.1|crossing and animal movement coridors. tem| 1.00
Clear site off bushes, scrubs undergrowth and the
like including grubbing up their roots and dispose
4.2|the arising on site as directed. SM | 2,704.00
Cut and fill the working corridor to levelise
unacceptable ground protrusions and depressions
4.3|as directed by the Engineer CM | 270.40
Excavate pits (fence post holes) in normal soil for
concrete posts not exceeding 0.60 M deep from
4.4|the reduced level. CM| 3171
4.5|Ditto but in hard rock CM 3.52
Load, cart away and spread extra excavation
4.6|material on sited as directed. CM| 35.23

4.7

4.8

4.9

4.10

411

412

Mass concrete 1:3:6 wheeled and placed into

Place blinding and backfill concrete; Being 100 mm
blinding 600 mm backfill in the fencing holes.
Foundations haunching overall size 300x300x100 m
R. C. SUPERSTRUCTURE -

Precast Reinforced concrete (1:2:4) as described in|:

Supply and fix class 20 reinforced concrete post
overall size 100 x 100 x 3000mm high main posts
with holes borrowed for galvanised steel wires
Supply and fix class 20 reinforced concrete Type
T1 fencing post assembly with 100x100 Class 20
concrete fencing posts

Supply and fix class 20 reinforced concrete Type
T2 fencing post assembly with 100x100 Class 20
concrete fencing posts

Supply and fix class 20 reinforced concrete Type
T3 fencing post assembly with 100x100 Class 20
concrete fencing posts
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Supply and fix six strands of double strand high
4.13(tensile galvanised barbed wire 12.5G (2.65mm). M | 8,112.00
Supply and install 2.5M high galvanised steel

4.14|chainlink fence of Gauge 4mm. M | 1,352.00
Excavate trench along the fence centre for

4.15(chainlink ground beam CM | 54.08
Supply and place Class 20/20 concrete for

4.16(chainlink fence ground beam CM| 54.08

Supply and plant sprigs of indigenious runner grass
cleared areas in top soil 75mm deep. Rate to
include watering and maintainance until fully

4.17|established. SM | 540.80
Production of As-Built drawings as per
4.18|specifications LS 1.00

Fabricate , supply and Install a two leaf galvanised
steel framed vehicle Gate. Each flap to be of of
size 2.5 m wide by 2.5m high. Total opening width
is 5 metres. The panels to be of Gauge 12.5
chainlink with cross members as shown in drawing
no...... The frames to be size 75mmx 75mm by
3mm thick SHS sections. The two support gate
Posts to be 100mm x 100mm x 4mm thickness SHS
concreted in a hole 500mm x 500mm x 750mm
deep. The gate shall be painted with one
undercoat of red oxide paint and two coats of
4.19(gloss paint. Refer to attached drawing. No. 2.00

Fabricate , supply and Install a one leaf galvanised
steel framed pedestrian Gate. Each flap to be of
of size 1 m wide by 2.5m high. The panels to be of
Gauge 12.5 chainlink with cross members as
shown in drawing no...... The frames to be size
75mmx 75mm by 3mm thick SHS sections. The two
support gate Posts to be 100mm x 100mm x 4mm
thickness SHS concreted in a hole 500mm x
500mm x 750mm deep. The gate shall be painted
with one undercoat of red oxide paint and two
4.20|coats of gloss paint. Refer to attached drawing. No. 2.00

Total cost of Materials, Works and Services Taken to Summary
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LOT I
Summary Of Costs for Cultural Centre Fe

TOTAL (Kshs)

Bill 3

Mobilisation and Preliminary Costs

Bill 4

Cost of Materials and works and services

Sub-Total

Add: 16% VAT

GRAND TOTAL
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SECTION V STANDARD
FORMS

a. Form of Tender

b. Contract Form

c. Form of Tender Security

d. Performance Bank Guarantee

e. Bank Guarantee for Advance Payment

f. Confidential Business Questionnaire
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TO: [Name of Employer) [Date]
[Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities/Schedule of Rates for the execution of the above named Works, we, the
undersigned offer to construct, install and complete such Works and remedy any
defects therein for the sum of
Lot 1
Kshs. [Amount in figures]Kenya Shillings

[Amount in words Lot 1
And
LOT Il Kshs. [Amount in figures]Kenya Shillings_
[Amount in words
2. We undertake, if our tender is accepted, to commence the Works as

3. We agree to abide by this tender until

FORM OF TENDER

soon as is reasonably possible after the receipt of the Employer’s Representative’s notice to
commence, and to complete the whole of the Works comprised in the Contract within the time
stated in the Appendix to Conditions of Contract.

[Insertdate], and it shall remain binding

upon us and may be accepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this tender together with your
written acceptance thereof, shall constitute a binding Contract between us.

5. We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20

Signature in the capacity of
duly authorised to sign on behalf of
Name of bidder:

[Address of Tenderer]

Witness; Name Signature

Note: In accordance with Clause 82of the Public Procurement and AsseDisposal Act 2015

ATh

e tender sum as submitted and read out

dur i

and shall not be the subject of correction, adjustment or amendment in any way by any person or

entity.
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CONTRACT FORM

THIS AGREEMENT, made the day of 20

between offor whose  registered
office is situated at]
(hereinafter called “the Employer”) of the one part AND

of[orwhose registered
office is situated at]
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”) located at
[Place/location of the Works]and the Employer has accepted the tender submitted by the Contractor
for the execution and completion of such Works and the remedying of any defects therein for the
Contract Price of Kshs [Amount in figures],Kenya Shillings
[Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as part
of this Agreement i.e.

Q) Letter of Acceptance

(i)  Form of Tender

(iii) ~ Conditions of Contract

(iv)  Appendix to Conditions of Contract

(V) Specifications

(vi)  Drawings

(vii)  Priced Bills of Quantities/Priced Schedule of Rates[whichever is applicable]

3. In consideration of the payments to be made by the Employer to the Contractor
as hereinafter mentioned, the Contractor hereby
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covenants with the Employer to execute and complete the Works and remedy any defects
therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day
and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii] Name

Address

Signature
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TENDER SECURING DECLARATION
[The Bidder shall complete in this Form in accordance with the instructions indicated]

Date: ......ccooviiiiial of Bid Submission] Tender No. ............ of bidding process]
TO: [Insert complete name of Purchaser]
We, the undersigned, declare that:

1. We understand that, according to your conditions, bids must be supported by a Bid-
Securing Declaration.

2. We accept that we will automatically be suspended from being eligible for bidding in any
contract with the Purchaser for the period of time of [one year]  starting on [notification
date], if we are in breach of our obligation(s) under the bid conditions,  because we —

@ Have withdrawn our Bid during the period of bid validity specified by us in the Bidding Data
Sheet; or

(b) Having been notified of the acceptance of our Bid by the Purchaser during the period of bid
validity

Q) Fail or refuse to execute the Contract, if required, or
(i) Fail or refuse to furnish the Performance Security, in accordance with the ITT.

3. We understand that this Bid Securing Declaration shall expire if we are not the successful
Bidder, upon the earlier of

(i) our receipt of a copy of your notification of the name of the successful Bidder; or
(1) Twenty-eight days after the expiration of our Tender.
4. We understand that if we are a Joint VVenture, the Bid Securing Declaration must be in the name

of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at
the time of bidding, the Bid Securing Declaration shall be in the names of all future partners as
named in the letter of intent.

Signed: [insert signature of person whose name and capacity are shown] in the
Capacity of [insert legal capacity of person signing the Bid Securing Declaration]

Name: [insert complete name of person signing the Bid Securing Declaration]

Duly authorized to sign the bid for and on behalfof: ............................. [Insert complete name of
Bidder]
Datedon ...................... dayof................ y e [Insert date of signing
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PERFORMANCE BANK GUARANTEE
(On bank letterhead)

To: (Name of Employer) (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has undertaken, in
pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognised bank for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: NOW THEREFORE

we hereby affirm that we are the Guarantor and responsible to

you, on behalf of the Contractor, up to a total of Kshs. (amount of
Guarantee in figures) Kenya Shillings
(amount of Guarantee in words), and we undertake to pay you, upon your first written demand and
without civil or argument, any sum or sums within the limits

of Kenya Shillings (amount of Guarantee in words) as

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between
you and the Contractor shall in any way release us from any liability under this Guarantee, and we
hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of
Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT
(On bank letterhead)

To: [name of Employer] (Date)
[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above- mentioned Contract,
We, [name and Address of Contractor] (hereinafter called
“the Contractor”) shall deposit with

[name of Employer] a bank guarantee to guarantee

his proper and faithful performance under the said Contract in an amount of Kshs.
[amount of  Guarantee in  figurers]  Kenya Shillings [amount
of Guarantee in words].

We, [bank or financial institution], as instructed by the Contractor, agree
unconditionally and irrevocably to guarantee as primaryobligator and not as  Surety
merely, the  payment to

[name of Employer] on his first demand without whatsoever
right of objection on our part and without his first claim to the Contractor, in the amount not exceeding
Kshs [amount of Guarantee in figures] Kenya
Shillings

[amount of
Guarantee in words], such amount to be reduced periodically by the amounts recovered by you from
the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of the Contract or
of the Works to be performed thereunder or of any of the Contract documents which may be made
between [name of Employer] and the Contractor, shall in any way release
us from any liability under this guarantee, and we hereby waive notice of any such change, addition
or modification.

No drawing may be made by you under this guarantee until we have received notice in writing from
you that an advance payment of the amount listed above has been paid to the Contractor pursuant to
the Contract.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until

(name of Employer) receives full payment
of the same amount from the Contract.

Yours faithfully
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Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness: Name:
Address:
Signature:
Date:
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CONFIDENTIAL BUSINESSQUESTIONNAIRE
(Must be filled by all applicants or Tenderers’ who choose to participate in this tender)
Name Of APPHCANT(S).....veveverereiririieieieie e
You are requested to give the particulars in Part 1 and either Part 2 (a), 2 (b) or 2 (c), whichever applies to your type
of business. Part 2 (d) to part Zi / j) must be filled. You are advised that giving wrong or false information on this

Form will lead to automatic disqualification/termination of your business proposal at your cost.

Part 1 — General

Business Name:........ouiieiniiiie e Certificate of Incorporation / Registration No.
.................................................. Location of business premises:

COUNELY et Physical address ...........coooiiiiiiiiiiiii

T OWIL e Building........ccoooviiiiiiiii
FLOOT. .. Plot NO. oo
Street / Road .....oooveiiiii Postal Address .........ccvveiiiiiiinnnn.
Postal / Country Code...........ooviviiiiiiiiiiiiiiieiianans Telephone NO’S....cocvvviiiiiininnnnn,

Fax NO’S. ceiniiiiiiii E-mail address ...........ccooviiiiiiiiii
WEDSIE .. ettt et e e e e e
Contact Person (Full Name3 .............ocooeiiiiiiiinin, Direct / Mobile No’s....................

Title .o Power of Attorney (Yes / Ng

If yes,attach written document.

Nature of Business (Indicate whether manufacturer, distributor, etc)....................coiiinii

(Applicable to Local suppliers only)

Local Authority Trading License No. ........................ ExpiryDate ...........coovviininnnnn

NV L TN e [<Td Qe T

Value of the largest single assignment you have undertaken to date (USD/KShS) .........ooviiiiiiiiiiiiee,
Was this successfully undertaken? Yes /NQ ...........ooooeiiiiiiiinnn, (If Yes attach reference)

Name (s) of your banker (s)
Branches ..o Tel. NO™S. oo,

Part 2 (a) — Sole Proprietor (if applicable)

L 31 s UL SO
Nationality.......ooviriirii e Country of Origin........cc..cevviveninnnn..
Company Profile ...............cooeiini. (Attach brochures or annual reports in case of public company)

Part 2 (b) — Partnerships (if applicable)
Give details of partners as follows:

Full Names Nationality Citizenship Details Shares

e e e
Company Profile ...............o.ooenal (Attach brochures)

Part 2 (c) — Registered Company (if applicable - as per the CR12 form)

Private or public ........ooviiiiiii

Company Profile ............................ (Attach brochures or annual reports in case of public companies)

State the nominal and issued capital of the Company

Nominal KShs ....oooiiiiiii e

ISSUBA KShS ..o

List of top ten (10) shareholders and distribution of shareholding in the company. Give details of all directors as follows: -
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Full Names Nationality Citizenship Details Shares

Part 2 (d) — Debarment

I/We declare that I/We have not been debarred from any procurement process and shall not engage in any fraudulent, corrupt,
coercive and obstructive acts with regard to this or any other tender by the KENGEN and any other public or private
institutions.

FUIL N AINIES ...ttt ittt e ettt et e e ettt e e et e et et et et e ettt

N P13 (Pt

Dated this .....ovviiii dayof ....ooooiiiiiii 2017.

I the CaPACTEY OF ..t ettt et e e e e

Duly authorized to sign Tender for and on behalfof ...

Part 2 (e) — Bankruptcy / Insolvency / receivership.

I/We declare that I/We have not been declared bankrupt or insolvent by the competent Authorities in Kenya and neither are
we under receivership:

FUIL NGNS . ..o e e e e e e e
SIEIALUIE ..ottt et et

Dated this .....vvii e dayof ...coooviiiiiiii 2017.

ST oL o2 o T Uiy ) P

Duly authorized to sign Tender for and on behalfof .................ooiiiiiiiii s

Part 2 (f) — Criminal Offence
I/We, (Name (s) of Director (s)):-

o) I PPNt

Have not been convicted of any criminal offence relating to professional conduct or the making of false statements or
misrepresentations as to its qualifications to enter into a procurement contract within a period of three (3) years preceding
the commencement of procurement proceedings.

N P41 1<« P

Forand on Dehalf OF IMI/S .. ..o e e e e

N ENE CAPACIY OF .o e e

Dated this ......cooviii dayof ..o 2017.

Suppliers’ / Company’s Official Rubber Stamp .............coooiiiiiiiiiiiiiiiiiie e,

Part 2 (g) — Conflict of Interest
I/We, the undersigned state that | / We have no conflict of interest in relation to this procurement:

TN the CaPACTLY OF ..o e e e e e e
Dated this .......ooevviiiiiiii day of oo 2017

Part 2 (h) — Interest in the Firm:
Is there any person/persons in KENGEN or any other public institution who has interest in the Firm? Yes/No
............................. (Delete as necessarif)stitution ...............ceceeveienenen..

(T |t|e) (S |gn atu re) ( Date) ...........................................................................
Part 2(i) — Experience:.

Please list here below similar projects accomplished or companies / clients you have supplied with similar items or materials

in the last_---- years.
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Company Country | Contract/Order Value Contact E-mail Cell

Name No. person address phone
(Full No.
Names)

Part 2 (i or j) — Bank account details:

AGPO firms must provide evidence from their bank that the account to which KenGen shall make payment has a youth or a
woman or a PWD listed in the CR12 form/partnership deed/sole proprietor certificateas a MANDATORY signatory of
that account,- Sec.157 (1)lof PPADA:

Account No:......ceeenveineineineinnsnenneso. Name of the person(s) in the CR12 form OR in the partnership deed OR in the
S0le proprietor COrtifiCate. . ......cuuvueiiniiniieiiniiuiieiineinnnsee/ussessnsssncssnsssssnsssneenees

ID  NO(S):eeeuiuiereereracnrossasasanens /e teeranaretetsnsnnsasnsnsnsonssinen Signature and stamp of the authorized Banker

Representative...........ccoueevveeviennnnn. Date...c.eeveeiieiiiiinnnnnnn

Part 2(j or k) — Declaration

I / We, the undersigned state and declare that the above information is correct and that | / We give KENGEN authority to
seek any other references concerning my / our company from whatever sources deemed relevant, e.g. Office of the Registrar
of Companies, Bankers, etc.

Full names

NS P4 ¥ (<

For and on Dehalf OF IMI/S ...t e ettt e e et et et e

In the capacity of
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