



KENYA ELECTRICITY GENERATING COMPANY LIMITED

**KGN-REG-07-2018-REQUEST FOR PROPOSALS (RFP) FOR CONSULTANCY SERVICES IN MONITORING OF PROJECTS REGISTERED UNDER THE CLEAN DEVELOPMENT MECHANISM (CDM) AND DEVELOPMENT OF PROJECT DESIGN DOCUMENTS FOR NEW PROJECTS FOR KENGEN**

16<sup>th</sup> March, 2018.

**CLARIFICATION NO. 1:**

In accordance with the Request for Proposals (RFP) for consultancy services in monitoring of projects registered under the Clean Development Mechanism (CDM) and development of project design documents for new projects for KenGen, KenGen hereby issues Clarification No. 1.

| NO | DOCUMENT REF                       | PAGE NO. | REQUESTED CLARIFICATION  | KENGEN RESPONSE |
|----|------------------------------------|----------|--|-----------------|
| 1. | RFP -Section V- Terms of Reference | 35       | <p><b>Scope of the Services</b></p> <p><b><u>RFP extract:</u></b></p> <p>The scope of consultancy shall cover KenGen Six (6) registered CDM projects, three new projects that have been approved by the KenGen Board and the Executive Committee as well as two more Currently in the approval stage.</p> <p>.....</p> <p>.....</p> <p>.....</p> <p>ix) Liaise with the assigned Designated Operational Entity (DOE) in the preparation of the final verification Report</p> |                 |

|    |  |   |   |
|----|--|---|---|
|    |  | <p><b><u>Clarification required:</u></b><br/> We understand that Project Design Document (PDD) needs to be prepared for at least 5 new CDM projects. Request you to provide more details [Power Generation capacity, proposed technology (solar, wind, etc.), purpose of the project (grid supply/captive, etc.); about the projects for which PDD needs to be prepared. Please provide the status/stage of approval for the projects</p> | <p>The three projects that have been approved will have a combined generation capacity of approximately 292 MW (158MW, 83.3 MW and 50.7MW respectively) using Geothermal Energy. The 50.7MW Plant is however a rehabilitation from an existing 45MW plant hence it will utilize some of the existing facilities e.g. Wells.</p> <p>Generated Electricity will be supplied to the grid. The details/capacity of the two other projects will be determined upon completion of the feasibility studies which are still ongoing. For the three projects prior considerations forms are currently being prepared for submission to the UNFCCC/DNA.</p> |
| 2. |  | <p>Apart from preparing the PDD, we understand that the consultant has to liaison with Designated National Authority (DNA) for approval, liaison with Designated Operational Entity (DOE) for validation, and address UNFCCC clarification and queries (if any) for registration of the project. Kindly confirm our understanding.</p>  | <p>The scope will be limited to response to Designated Operational Entity (DOE) with respect to issues raised during validation and preparation/submission of the Monitoring reports for the already registered projects during verification by the DOE to address issues raised during the validation and verification process.</p>  |
| 3. |  | <p>Kindly confirm whether the consultant must carry out monitoring and verification related services for the 5 new projects.</p>  | <p>The scope will be limited to the already registered projects.</p>  |
| 4. |  | <p>Kindly provide the UNFCCC IDs for 6 registered CDM projects of KENGEN and please provide the status of previous CDM verifications, if any.</p>   | <p>The KenGen CDM Projects IDs are; 3773, 5023, 7783, 8646, 8643 and 9960.</p>  |
| 5. |  | <p>We understand KENGEN would appoint DOE for validation/verification. Kindly let us know status of same.</p>   | <p>The tendering process in currently ongoing</p>   |
| 6. |  | <p>We understand KENGEN would pay all charges and fee related to validation and verification like validators and verifier's fee, UNFCCC charges and any other expense. Please confirm our understanding</p>   | <p>The DOE services will be covered in a separate contract for validation and verification</p>  |
| 7. |  | <p>We understand that the consultant's role is only related to CDM activities. Any other activity related to the project like preparation of DPR, carrying out Environment Impact Assessment, Social Gender Assessment, etc. would not be under the scope of CDM consultant. Please confirm our understanding</p>   | <p>The scope will cover monitoring of the registered projects and PDD development of the new projects.</p>  |

|     |   |  |  |   |
|-----|---|--|--|---|
| 8.  |   |  | <i>In the current scope, the CDM consultants is not to be involved in carrying out identification of carbon buyers, helping in CER transaction, etc. Please confirm our understanding.</i>   | <i>The scope will cover only activities related to monitoring of the registered projects and PDD development of the new projects</i>  |
| 9.  | <b>Names of Registered and Planned Projects</b> |  | <i>In the Terms of Reference, you indicate that the scope of consultancy shall cover KenGen Six (6) registered CDM projects, three new projects that have been approved by the KenGen Board and the Executive Committee as well as two more currently in the approval stage. Please provide names of the projects especially the ones that have already been registered.</i> | <i>The Six KenGen registered CDM Projects IDs are; 3773, 5023, 7783, 8646, 8643 and 9960. The details including the project descriptions are available at the UNFCCC website i.e. <a href="https://cdm.unfccc.int/Projects/projsearch.html">https://cdm.unfccc.int/Projects/projsearch.html</a></i> |
| 10. | <b>Man-Months and Duration</b>                  |  | <i>We note in the RFP documents that the effort is estimated to 12 man months only. We find the duration to be very limited based on the CDM registration process and therefore request that you consider at least doubling the Man-Months and Duration</i>  | <i>The estimated number of professional staff months required for the assignment is now amended to Twenty Four (24) man months</i>  |

**ACKNOWLEDGEMENT OF CLARIFICATION NO.1**

We, the undersigned hereby certify that the clarification is an integral part of the document and has been incorporated in the tender proposal.

Signed .....

Tenderer .....

Date.....