

# **KENYA ELECTRICITY GENERATING COMPANY LIMITED**

## **KGN-HYD-27-2016: TENDER FOR KAMBURU POWER STATION TAILRACE TUNNEL INSPECTION AND OTHER CIVIL WORKS**

30<sup>th</sup> November 2016

### **ADDENDUM NO. 3**

This addendum addresses the following;

- a. Response to bidder's questions raised after the site visit.
  - b. Revising bill of quantities
- a) Response to bidder's questions raised after the site visit.**

<b>Item</b>	<b>Question</b>	<b>KenGen Clarification</b>
1	Since working in the penstock and intake concurrently is difficult, due to dust and paint fumes we think that work can only be done in series; penstock and then intake. Could the employer consider extending the shutdown by seven days	The length of the outage shall be 20 days. Extension is not possible.
2	We would like the employer to confirm that the operators for intake gates, spillway gate and draft tube cranes etc., will be available when the contractor requires to work in those areas	The operators will be available but the contractor shall be required to give a notice of at least one day.
3	At what time will the employer give access to penstock and intake areas in dry conditions after shutdown, so that work can start in the two areas	Within 24hrs after the shutdown. The 20 days will start counting after access is granted.

### **b) Revising bill of quantities**

- i. For item 49 clause 6.2.3 under unit replace M<sup>2</sup> with sum and under quantity delete 2000, then enter a provisional amount of Ksh 5,000,000(five million shillings)
- ii. After the row of TOTAL (end of the bill of quantities table) enter one row for 16% VAT and then another row for the GRAND TOTAL.

**ACKNOWLEDGEMENT OF ADDENDUM NO. 3**

We, the undersigned hereby certify that the addendum is an integral part of the document and the alterations set out in Addendum has been incorporated in the tender proposal.

**Signed** .....

**Tenderer** .....