



KENYA ELECTRICITY GENERATING COMPANY PLC.

KGN-HYD-055-2018.

**TENDER FOR DESIGN, MANUFACTURE, DELIVERY, INSTALLATION, TEST AND COMMISSIONING OF NEW FRANCIS TURBINE RUNNERS FOR KAMBURU POWER STATION.**

4<sup>th</sup> January, 2019.

**ADDENDUM NO 1.**

In Accordance with the Tender for “Design, Manufacture, Delivery, Installation, Test and Commissioning of New Francis Turbine Runners for Kamburu Power Station”. KenGen hereby issues **Addendum No.1**

**SECOND MANDATORY SITE VISIT:**

The Mandatory site visit date has been shifted from 10<sup>th</sup> January 2019 to 17<sup>th</sup> January 2019 starting at 10.00 a.m. at Kamburu Power Station

**EXTENSION OF TENDER CLOSING DATE**

The tender closing date has been extended from ~~21<sup>st</sup> January 2019 to 18<sup>th</sup> February 2019 at 10.00 a.m.~~

**ACKNOWLEDGEMENT OF ADDENDUM NO 1.**

We, the undersigned hereby certify that the Addendum is an integral part of the document and has been incorporated in the tender proposal.

Signed.....

Tenderer.....

Date.....