



**TENDER NO. KGN-REG-04-2018**

**TENDER FOR 5 HA NGONG FOREST RESTORATION AROUND NGONG WIND FARM SITE FOR KENGEN**

8<sup>th</sup> March 2018

**ADDENDUM & CLARIFICATION NO.1**

In accordance with Tender for 5 Ha Ngong Forest Restoration around Ngong Wind Farm Site for KenGen. KenGen hereby issues clarification No. 1:

The Schedule of Payment has been corrected to read as below,

Milestone No.	Item Description	Amount (% of Contract Price)
1	Bush clearing, fencing with chain barbed wire, Chain link, installation of gate and installing base slab as classified in the BQ.	30%
2	Pitting up and Planting of The Specified Number of Seedlings	20%
3	Guarding and Operation and Maintenance (quarterly payments spread over 2 years after completion of milestone 2)	50%

Further the Following additional information and areas of clarification,

NO.	BIDDERS CLARIFICATION	KENGEN RESPONSE
1	What is the contract period?	The contract period should be three (3) years. The first year is the fencing and planting while the remaining period is maintenance.
2	The technical evaluation criteria No.4 – company CV, detailing previous experience	Not required.
3	Is site visit Mandatory?	Yes, and a preliminary evaluation criteria
4	The 5HA has not been demarcated are the services of a surveyor required?	No, KenGen shall be responsible for any survey works required
5	The requirement to provide the YAGPO certificate	Yes, bidders are advised to ensure they submit/attach valid YAGPO certificate in the tender document which will be under preliminary Evaluation.

**ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.**

**ACKNOWLEDGEMENT OF CLARIFICATION NO.1**

We, the undersigned hereby certify that the addendum is an integral part of the document and the alterations set out in the Addendum have been incorporated in the tender proposal.

Signed.....

Tenderer.....

Date .....