



KenGen

TENDER NO. KGN-HYD-04-2017

DATE: 7/03/2017

KENYA ELECTRICITY GENERATING COMPANY

TENDER FOR REHABILITATION OF KIAMBERE POWER STATION INTERNAL ROADS (RESERVED FOR PERSONS WITH DISABILITIES/PWDs FIRMS REGISTERED UNDER AGPO SCHEME)

CLARIFICATION No .2

Tender for Rehabilitation of Kiambere Power Station Internal Roads, KenGen hereby issues Clarification No.2

RESPONSE TO REQUEST FOR CLARIFICATION

KenGen would like clarify that payments are inclusive of taxes as highlighted below in the Form of Tender (Page 84)

(D) FORM OF TENDER

TO: The Company Secretary, Legal Affairs Director
The Kenya Electricity Generating Company Ltd
P.O. Box 47936-00100
Nairobi 00100, Kenya

TENDER FOR REHABILITATION OF KAEWA JUNCTION TO MASINGA POWER STATION ROAD

We have examined the Conditions of Contract, Employer's Requirements, Schedules, Technical Specifications, Tender Drawings, the attached Addenda Nos _____ for the above-named Works. We have examined, understood and checked these documents and have ascertained that they contain no errors or other defects. We accordingly offer to design, execute and complete the Works and remedy any defects therein, in conformity with this Tender which includes all these documents and the enclosed Proposal, for the lump sum of (*in currencies of payment*) _____ **exclusive** **inclusive** of taxes.

Bill of Quantities		Page: 8
	SUMMARY	Project:
Item No.	Description	Amount (Kshs)
1	GENERAL: OFFICE ADMINISTRATION AND OVERHEADS/PRELIMINARIES	
2	PASSAGE OF TRAFFIC	
3	PAVED ROADS - SHOULDER MAINTENANCE AND REPAIRS	
4	NATURAL MATERIAL BASES AND SUBBASE	
5	CEMENT TREATED SUBBASE AND BASE	
6	BITUMINOUS SURFACE TREATMENT AND SURFACE DRESSING	
7	BITUMINOUS MIXES	
	Sub Total	
	16% VAT	
	Any other charges	
	Grand Total (carried to Tender Form – page 84)	

PAGE 80

ACKNOWLEDGEMENT OF CLARIFICATION NO. 2

We, the undersigned hereby certify that the addendum is an integral part of the document and the alterations set out in the Addendum have been incorporated in the tender proposal.

Signed.....

Tenderer.....