



# KenGen

TENDER NO. KGN-HYD-07-2018

DATE: 21/03/2018

KENYA ELECTRICITY GENERATING COMPANY

TENDER FOR SUPPLY OF PPR WATER PIPES CONNECTION SUPPLY NEW PUMP,  
CONSTRUCTION OF PUMP HOUSE AND COMMISSION AT KINDARUMA POWER HOUSE

## CLARIFICATION No .1

In accordance with the Tender for Supply of PPR Water Pipes Connection Supply New Pump, Construction of Pump House and Commission at Kindaruma Power House hereby issues Clarification No.1

## RESPONSE TO REQUEST FOR CLARIFICATION

	<b>CLARIFICATION</b>	<b>KenGen RESPONSE</b>
1.	Page 34 Item 2 - Prepare excavated soil free from stones to form a pipe surround in trench 200mm thick 29,000m >> Clarity on the figure of 29,000m vs 3,500m captured on item 1 and item 3 of the same page.	Page 34 Item 2 - Prepare excavated soil free from stones to form a pipe surround in trench 200mm thick 29,000m >> The figure captured on items 1, 2 & 3 should be 3,500m and not 29,000m.
2.	Pages 41 and 44 - Total quoted Sum X 3 NO >> Clarity on the quantity indicated as "X 3 NO"	Pages 41 and 44 - Total quoted Sum X 3 NO >> The quantity indicated should be "X 1 NO" and not "X 3 NO"

**All other terms and conditions remain unchanged**

## ACKNOWLEDGEMENT OF CLARIFICATION NO. 1

We, the undersigned hereby certify that the addendum is an integral part of the document and the alterations set out in the Addendum have been incorporated in the tender proposal.

Signed.....

Tenderer.....

